

AGREEMENT FOR PRELIMINARY ENGINEERING SERVICES

This agreement made by and between the Atlanta Beltline Inc. (hereinafter called "ABI"), and Norfolk Southern Railway Company, (hereinafter called "COMPANY").

The ABI will submit plans and specifications to said COMPANY for work which will involve or affect COMPANY facilities at the following location:

Town, County, State: Atlanta, Fulton, Georgia
AAR-DOT#: TBD
Street /Bridge Name: Atlanta Beltline NE trail
Description: Proposed new overhead pedestrian bridge over NS
Mile Post In the vicinity of NS MP 632.5

Preliminary Engineering Cost Estimate: \$20,000

Therefore, in consideration of the benefits moving to each of the parties hereto, they do mutually agree as follows:

ARTICLE 1. REIMBURSEMENT. The ABI agrees to reimburse the COMPANY for actual cost of preliminary engineering necessary in connection with the project.

The COMPANY shall submit to the ABI fair and reasonable costs of the aforesaid work performed as evidenced by detailed invoices acceptable to the ABI. The ABI shall reimburse the COMPANY in the amount of the approved costs so submitted.

ARTICLE 2. EFFECTIVE DATE OF AGREEMENT. This agreement shall take effect at the time it is approved and signed by both the ABI and the COMPANY.

ARTICLE 3. STARTING OF WORK. This agreement covers preliminary engineering services performed starting 11/12/2020. The COMPANY agrees to provide preliminary engineering services at the request of ABI or its agent, whether written or verbal.

ARTICLE 4. SCOPE OF WORK. The scope of this agreement is limited to review by the COMPANY of the plans and specifications to provide information to the COMPANY and the ABI regarding the project. This agreement does not constitute the COMPANY's approval of the project.

IN WITNESS WHEREOF, the ABI and the COMPANY have caused these presents to be signed by their duly authorized officers:

ABI
Signature: 
Name: Clyde Higgs
Title: President and CEO
Date: NOV 17, 2020

COMPANY
Signature: D A Becker (CPB)
Name: D A BECKER
Title: CHIEF ENGINEER
Date: 11/27/2020